



Paynters

Job No: 26-048

Enq: JB

10th March, 2026

TENDER INVITATION FROM PAYNTERS FOR TENDER PRICING

Dear Tenderer,

RE: CQURFQ-26-4-DFM - ROK TAFE CONSOLIDATION STG.2
AT: 554/700 YAAMBA RD, NORMAN GARDENS QLD 4701
FOR: CENTRAL QUEENSLAND UNIVERSITY

Paynters invites you to tender the above-mentioned project which is for the design and construction of the ROK TAFE Consolidation Stage 2 Project.

We would be pleased to receive your quotation for the above-mentioned project as per the documentation available (see Paynters Document Register available within this Invitation to Tender letter).

NB: Please ensure you complete any schedules relevant with your trade and submit with your quotation.

The closing date for the above project is 3rd April, 2026.

Please either email or fax your quote to:

Josh Buchanan


Direct Line: 0459 956 552

josh.buchanan@paynters.com.au

Should you have any queries please do not hesitate to contact me.

Yours Sincerely,
PAYNTERS PTY LTD

JOSH BUCHANAN
Estimator



PAYNTERS DOCUMENT REGISTER | ROK TAFE CONSOLIDATION STG.2

Volume No.	Description	Location in Tender Docs
VOLUME 01	Paynter's Invitation to Tender	00 Invitation to Tender
VOLUME 02	Procurement Invitation Form	00 Invitation to Tender
VOLUME 03	AS4902-2000 - Design and Construct (Qld)	Contract Conditions
VOLUME 04	Schedules	Contract Conditions
VOLUME 05	Response Form - Price	Contract Conditions
VOLUME 06	Returnable Pricing Schedule	Contract Conditions
VOLUME 07	Departures Table	Contract Conditions
VOLUME 08	Grant Deed	Contract Conditions
VOLUME 09	New Trades (ROK092)	Drawings
VOLUME 10	Engineering Workshop (ROK21A)	Drawings
VOLUME 11	Building 33 (ROK033)	Drawings
VOLUME 12	Building 19 (ROK019)	Drawings
VOLUME 13	Building 34 (ROK034)	Drawings
VOLUME 14	Building 36 (ROK036)	Drawings
VOLUME 15	Horticulture (ROK076)	Drawings
VOLUME 16	Building 32 (ROK032)	Drawings
VOLUME 17	Audio Visual (Combined)	Drawings
VOLUME 18	Transmittal - 00084	Drawings
VOLUME 19	Accessibility Reports	Reports
VOLUME 20	Acoustic Reports	Reports
VOLUME 21	Asbestos Reports	Reports
VOLUME 22	Environmental Reports	Reports
VOLUME 23	Architectural Schedules	Schedules and Specifications
VOLUME 24	Architectural Specification	Schedules and Specifications
VOLUME 25	Services Specification - Electrical	Schedules and Specifications

VOLUME 26	Services Specification - Fire Protection	Schedules and Specifications
VOLUME 27	Services Specification - Mechanical	Schedules and Specifications
VOLUME 28	Structural Specification	Schedules and Specifications
VOLUME 29	Vertical Transportation Specification	Schedules and Specifications
VOLUME 30	CQU Design Standards Manuals	Supporting Information - Client
VOLUME 31	CQU University Calendars 2026 and 2027	Supporting Information - Client

