

DIRECTORATE OF FACILITIES MANAGEMENT

ADDENDUM #5 TO:

Request for quotation

**Project: ROK TAFE Consolidation Stg.2
- Design and Construct**

**Number: CQURFQ-26-4-DFM
Addendum Issue Date:
17/03/2026**

Note: This Addendum, the Original Request for Quotation and any other documentation issued in relation to this Invitation should be retained by the Respondent for future reference.

1) Purpose of Addendum

The purpose of this Addendum is to provide additional information for intended Respondents with regard to CQUniversity RFQ, Reference: CQURFQ-26-4-DFM. The information has either become available post-issuance of the RFQ document or as a result of enquiries to date.

Note: The information provided under this Addendum must be interpreted in the context of the original RFQ document.

2) Clarifications

Item 1:

Refer to attachment 1 for the minutes of the mandatory site meeting held 17/3/26.

Item 2

Tender closing date has been **extended to 9am Thursday, 23 April 2026.**

RFI closing date has been **extended to 4pm Thursday, 16 April 2026.**

Item 3

ROK033 can now be fully vacant from date of award until 26 April 2027. The building can be completely isolated for construction during this time. If construction is to continue past this date, further negotiations with Medical may be required, or construction will need to be done with minimal disruption to the labs on ground floor.

Item 4

Tenderers are to please review and provide the Design Standards Manual (Appendix C of the tender) to all subcontractors and consultants. This document is CQU's primary design document.

Item 5

A query was raised regarding use of the passenger lift of ROK019 during construction. CQU is open to Contractors using this lift. If this is your intention, please detail in your submission how you would see this working to cause minimal disruption to staff who use the lift to access the lower floors (e.g. materials brought up to level 3 outside of CQU working hours etc).

Item 6

ROK032 has been removed from scope.

Item 7

CQU's preferred security contractor is Selco Solutions (refer Appendix O of the Design Standards Manual).

Item 8

CQU confirms that refurbishments are to be designed to 4 star Greenstar (no certification required). The new trade building is to target 5 star Greenstar (again, no certification required).

Item 9

Tenderers are not required to price 'below the line' items (pylon signage, concrete tiered seating near ROK034).

Item 10

CQU will release an addendum in the coming days, providing more detail on how the contract with the Principal Design team will be transferred.

Item 11

The alignment of the new hydrant system installed beside ROK036 is shown in the underground services drawings released with Addendum 4.

Item 12

Tenderers to please submit RFI if additional site visits are required, including site visits to city campus.

Item 13

As-constructed drawings for the PC2 labs on the ground floor of ROK033, including external mechanical extraction, are included as attachment 2. This extraction is to be removed and reinstated while roof is replaced and building is clad.