

BUDGET	
1	Preparation of budgets as nominated in the Conditions of Consultancy Agreement.
2	At various times, consultants are to provide and warrant estimates of anticipated costs of the works for the disciplines covered by their commission to Paynters, for use in determining the Contract Sum with the Client. It is the responsibility of each Consultant to ascertain the form of contract applicable and whether or not it is subject to Rise and Fall adjustment. This information must be given due consideration, together with the effects of market forces at the time, when preparing estimates.
3	Where trade package Bills of Quantities are prepared, check and report on same for adherence to contract documents and intent, prior to Trade Tenders closing.
SCHEMATIC DESIGN / CONCEPT DESIGN	
4	Perform Site Inspection to establish design parameters including analysis of any existing building or existing site constraints.
5	Confirm that information supplied is adequate and appropriate to prepare Design Concepts.
6	Review the design brief, site constraints and program for the purpose of clarification of the project parameters and design motives.
7	Liaise with the Town Planner to establish Local Authority planning constraints and submission requirements such as setbacks, vehicular and pedestrian access, site coverage height limitations, etc.
8	Liaise with other project consultants and incorporate relevant information into design parameters.
9	Check for BCA issues that may affect design parameters.
10	Confirm the availability of existing drawings and check for correctness of these drawings.
DEVELOPED DESIGN (90% DESIGN)	
11	Prepare a developed design to satisfy the project brief including developed design sketch drawings, review of alternative proposals, reports, advice, liaison, and integration with other specialist consultants.
12	Ensure design documentation is to be fit for purpose, comply with statutory and good practice requirements, plus be suitable for tendering the works and to form the basis of workshop drawings by the Subcontractors.
13	Attend Client and Paynters coordination meetings during the design and development stage of the project.
14	Supply one (1) electronic copy of drawings to Paynters in CAD and PDF format at monthly intervals, upon completion of each stage and when amended by the Consultant.
15	Establish drawings and numbering standards to match the Paynters Quality Control Systems.
16	Revise design to meet project budget restraints.
17	Check compliance against AS 1428 and other disable access requirements.
18	Prepare drawings and reports suitable for Development Application submission with minimum requirements of:
19	• Site plan (1:200).
20	• Floor plan of each level (1:100).
21	• Rendered elevations of all building facades (1:100).
22	• Building and site sections (1:100).
23	• Rendered perspective.
24	• Sun Shading diagrams if required.
25	• Preliminary colour and finishes board.


TENDER AND CONSTRUCTION DOCUMENTATION (100% DESIGN)	
26	Prepare engineering design documents sufficient for the calling of subcontract and supply tenders including as appropriate liaison with other specialist consultants.
27	Prepare Building Approval documentation and any other documentation required by Authorities controlling building and as required by the Building Code of Australia, Australian Standards, Building Certifier and Local Authorities.
28	Attend Client and Paynters coordination meetings during the design and documentation stages of the project.
29	Supply one (1) electronic copy of drawings to Paynters in CAD and PDF format at monthly intervals, upon completion of each stage and when amended by the Consultant.
30	Prepare and provide one (1) PDF copy of the technical specification.
31	Liaise with Paynters on matters requiring incorporation within the technical specification.
32	Incorporate information provided from other consultants highlighting discrepancies.
33	Incorporate information and review documentation for issues relating to the BCA Section J assessment.
34	Review design to meet project budget constraints.
35	Attend Paynters safety review meeting.
36	Coordination with other consultants and review of their documentation to avoid discrepancies in documentation and clashes of on-site installed items of the various disciplines.
37	Preparation of drawings including, but not necessarily limited to:
38	• Location plan (1:100).
39	• Site plan (1:500 1:200).
40	• Floor plans of each level (1:100).
41	• Reflected ceiling plan of each level (1:100).
42	• Elevations of each façade showing proposed finishes (1:100).
43	• Elevations indicating proposed colours (1:100).
44	• Sections through the building to show level relationships (1:100).
45	• Detail sections sufficient to enable construction of the works (1:50/1:20).
46	• Detail design of major items such as roof / wall connections, head and sill, glazing, flashings, stairs, awnings, joinery, etc.
47	• Finishes schedule.
48	• Fixture and fittings schedule.
49	• Door and window schedule.
50	• Hardware schedule.
51	The consultant shall allow to develop and submit exemption requests for minor non-conformances as identify by the certifier.
52	The consultant shall provide sufficient documentation to allow refinement of Paynters firm price and construction of the works.
53	The consultant shall liaise with specialist consultants and incorporate any applicable requirements of other disciplines within the documentation prepared by the consultant.
54	The consultant shall examine the documentation prepared by specialist consultants to ensure that the documentation is consistent with the specialist consultant's brief and the documentation prepared by all other disciplines.
55	Should documentation prepared by specialist consultants not be consistent with either the brief, the requirements of any other disciplines or the consultant's discipline documentation, then the consultant shall liaise with the specialist consultant and any other applicable consultants through the Paynters Design Manager to cause the documentation to be amended (if required) to be consistent with the brief and the requirements of the other disciplines.

VALUE ENGINEERING	
56	The Consultant shall examine the design as it progresses for value engineering purposes including risk reduction, potential cost savings, improved efficiencies and minimising potential problems.
57	The Consultant shall liaise with other consultants and incorporate any reasonably applicable requirements of other disciplines within the documentation prepared by the Consultant.
58	The Consultant shall examine the documentation prepared by other consultants and ensure that the documentation is consistent and coordinated with the documentation prepared by the Consultant.
59	Should the documentation prepared by other consultants not be consistent with documentation prepared by the Consultant, the Consultant shall liaise with the other consultants through Paynters, to allow the documentation to be coordinated (if required) and be consistent with the brief and the requirements of other disciplines.
CONSTRUCTION AND COMMISSIONING SERVICES	
60	Undertake site visits (as required) by Paynters' representative.
61	Attend site meetings as called by the Project Manager.
62	Review shop drawings prepared by consultants or subcontractors for non-conformances and omissions from architectural documentation.
63	Where required by Paynters, subcontractors shall submit workshop drawings of items prepared for incorporation within the works.
64	The consultants shall examine workshop drawings particular to the consultant's discipline and either:
65	• Reject.
66	• Comment on, or require changes to.
67	• Permit the subcontractor to use any shop drawings.
68	Visit the site regularly and liaise with the Foreman and the Project Manager on the progress of the works.
69	Assist with resolution of variation claims in relation to scope of work issues as required by the Project Manager.
70	Provide quality control inspections, advice and reports as requested by the Project Manager.
71	Periodic inspections of the works to ensure compliance with design documentation and quality requirements.
72	Provide assistance with identification and correction of defects, commissioning and handover of the project.
73	Use best endeavours to ensure that all work by Subcontractors shall comply with Statutory Regulations, WorkCover requirements, Local Authorities, Australian Standards and any other authority bodies related to the works.
74	Use best endeavours to ensure that all items covered in the specifications and nominated by statutory authorities are incorporated in the works.
75	Highlight any non-conforming items within the constructed works.
76	Check and comment on the maintenance manuals and commissioning data for the project.
77	Provide ongoing resolution of operational problems, disputes, etc and assist the Project Manager.
78	Attend contractor's handover with Client and Project Manager and assist the Client with their understanding of the operations of the equipment / systems and their maintenance obligations.
79	Check Council / Authority approved documents if requested by the Project Manager, resolving any issues raised, and amending documents as required.
80	Respond to request for information (RFI's).
81	Provide certification to the Project Manager that the works has reached a stage of practical completion.
82	Provide all necessary documentation including certification of the works necessary to achieve the Certificate of Classification (or other certification in order to allow lawful transfer of title and occupation) and participate in any discussions and presentations necessary to achieve and expedite the process.

AS BUILT DRAWINGS AND MAINTENANCE MANUALS	
83	Coordinate and review 'as built' drawings supplied by the Subcontractor and instruct the Subcontractor to amend as necessary. Check and ensure that all maintenance manuals and commissioning data for the project is supplied by the Subcontractor.
COMMISSION OF SERVICES	
84	All Consultants are engaged using a Paynters Consultancy Services Agreement, including the Conditions of Consultancy Agreement and Acknowledgement of Consultancy Services Agreement / Insurance Details.
85	All work undertaken as part of this commission, shall be in accordance with the relevant parts of the Building Code of Australia, legislation, ordinances, regulations, by-laws, orders, proclamations, relevant standards and the laws of the state or Territory where the Project is located.
86	Consultants shall at all times exercise reasonable skill, care and diligence in the performance of the brief in accordance with the ethics of their profession.
87	Where budgets are prepared and / or tenders assessed as part of this commission we require that these values remain confidential.
88	Any request for information from a third party should be referred to the Paynters' representative responsible for this project.
89	It is the responsibility of all Consultants to obtain (where applicable) a copy of the Client's brief and to produce their documentation to reflect the most cost-effective building element that the brief calls for.
90	Any alternations to the design or direct communications with the Client (once a Project Manager is appointed) must be cleared with the Project Manager so that cost and overall construction implications can be monitored.
91	The Architect is the principal coordinating Consultant and shall be responsible for all document and design coordination.
GENERAL NOTES	
92	Paynters Project Reference numbers are to be used on all correspondence relating to this project.
93	The Consultant shall establish drawings and numbering standards to match the CQU Drawings Standards
94	The Consultant shall check general compliance against the BCA, NCC and in particular AS 1428 and other accessibility requirements.
95	The consultant shall regularly coordinate with other project consultants throughout all phases of the engagement and review their documentation to avoid discrepancies in documentation and clashes of on-site installed items of the various disciplines.
96	The Consultant shall not change the project personnel without written prior approval from Paynters.
97	The consultant shall (where required) attend all design meetings.
98	Paynters will take and circulate all minutes of internal design meetings throughout all phases of the project. The architect is responsible for taking and circulating all minutes associated with stakeholder & User Group Meetings.
99	Paynters will manage all Client communications and Client project presentations throughout all phases of the project.
100	The Consultant shall provide a Safety in Design Risk Analysis in the Paynters template format as required by the Safe Design of Structures Code of Practice 2013 and participate in a Safety in Design meeting with the whole of the project team.
101	All travel, accommodation, printing and all other consumable disbursements are included in this agreement.
102	The Consultant shall prepare documentation so as to comply with Hold Points as outlined by Paynters and shall not proceed to the next phase without prior approval from Paynters.
103	The Consultant shall provide the CV of each Design Consultant to enable inclusion in the Competent Person's Register by the Certifier in accordance with Part 5 of the Building Regulations 2006.
104	Any alterations, omissions or additional works required by Paynters to the documents will be undertaken by the Consultant in accordance with the Consultancy Services Agreement.

105	Should the Consultant have submitted a proposal for works detailed in this Agreement and should conditions in this Agreement and the Consultant's proposal conflict, then the conditions detailed in this Agreement shall prevail.
106	The design will comply with all legislation, subordinate legislation, relevant Australian Standards and requirements of Authorities applying to the works.
107	Documents / drawings shall be uploaded to the Paynters secure file sharing site (Procure) with a transmittal emailed to the Paynters' Project Team.
108	The responsibility of notification of documents / drawings being available for collaboration and coordination shall be on Paynters. Notification shall be in the form of a transmittal issued from Paynters' document management system (Procure).
109	Copyright of emailed information is the responsibility of the sender and receiver.
110	All Invoices / Claims must reference the Consultancy Services Agreement Number and the Project Reference. Refer to Clause 4.2 of the Conditions of Consultancy Agreement. The Consultant shall submit detailed breakdown by building and phase supporting their claim. Note that no payments shall be made until such time as the signed acknowledgement of Consultancy Service Agreement together with Certificates of Currency of Insurances have been provided to Paynters. Claims for Payment must be submitted to accounts@paynters.com.au . Invoices emailed directly to individuals shall be rejected.

Please ensure you fill in the Tender Form on the next page



FORM OF TENDER		
We the undersigned, do hereby submit our Fee Proposal for the Consultancy Services		
Stage	Separable Portion 1	Separable Portion 2
90% Design Documentation	\$	\$
100% Construction Documentation	\$	\$
Construction Stage and Commissioning Services	\$	\$
No. of Site Inspections Included in Construction Stage		
Cost for Additional Site Inspections (if required)	\$	\$
DETAILS OF REGISTERED COMPANY		
Company Name:		
ABN:		
Signature of Authorised Agent:		
Signature of Witness:		
Date:		

