


SCOPE OF SERVICES	
1	The Design Manager may from time to time delegate responsibility to other consultants as required for coordinating the design and documentation for the project.
2	Undertake assessment and analysis of the project concept and design conditions and develop a preliminary mechanical / air conditioning design proposal.
3	Obtain information and confirm all statutory requirements as they apply, to enable preparation of a design that complies with and will be approved by the relevant regulatory authorities.
4	Carry out site inspections as required, to locate existing services and equipment and determine condition and extent of services to remain and to enable installation and integration of new services.
5	Prepare design documentation of the proposed mechanical services installation including:
6	• Mass transit systems.
7	• Heating, ventilation and air conditioning systems.
8	• Refrigeration systems.
9	• Energy management systems.
10	• Compressed air service and other specialised gas installations.
11	• Sound attenuation to meet requirements of any applicable Acoustic Reports.
12	• Preparation of a detailed specification, clearly defining the scope and technical data relating to equipment, performance and installation requirements; of the proposed mechanical services.
13	• Preparation of a detailed maintenance and servicing specification manual.
14	Attend meetings or site inspections as required to coordinate and clarify development of the design proposal.
15	Coordinate with other consultants and review their documentation to avoid discrepancies in documentation and clashes of on-site installed items of the various disciplines.
16	The Architect is the principal coordinating Consultant and will be responsible for directing all other consultants for the purpose of coordination and design.
17	Preliminary design drawings may be electronically transmitted by e-mail between Consultants provided that a copy is forwarded to Paynters for information.
18	Provide electronic copies in CAD and PDF of drawings, specifications and schedules necessary to clearly identify the extent of the works so that construction personnel may faithfully reproduce the design intent.
19	Provide electronic copies in CAD and PDF of any revised drawings, specifications and schedules, with amendments clearly marked by clouding and noted in the Title Block.
20	Provide an electronic copy in PDF of the drawing transmittal which is to include the drawing Title, Number, Revision and Date of all drawings issued.
21	Prepare and lodge design documentation with relevant authorities for approval. Lodgement of applications shall be confirmed and approved with the Design Manager prior to submission.
22	Submit relevant documentation to Paynters who will issue to the coordinating Building Certifier for lodgement with the Statutory Authority for approval.
23	Review Council / Authority approved documents if requested by Paynters' Representative, resolving of any issues raised, and amending documents as required.
24	Provide analysis and recommendation reports on Subcontractor's tenders, based on:
25	• Compliance with Tender documentation.
26	• Technical data accompanying tenders received.
27	• Capacity of equipment offered.

28	• Tender price comparison.
29	When equipment included in your Specification and documents requires demonstration / instruction, a requirement of your Specification should include signed evidence of compliance.
30	This should be a document signed by the Client's Representative indicating that all equipment has been commissioned, is in working order and that adequate instruction in its operation has been provided. A copy is to be provided by Paynters for all items before final payment to the Subcontractor will be authorised.
31	Respond to Request for Information (RFI's).
32	Review and mark-up shop drawings submitted by the Subcontractor to ensure compliance with the intended design.
33	Assist with resolution of variation claims in relation to Scope of Work issues as required by the Project Manager.
34	Provide quality control inspections, advice and reports as requested by the Project Manager.
35	Carry out as installed inspections and periodic site inspections of the works to ensure compliance with design documentation and quality requirements.
36	Provide assistance with identification and correction of defects, commissioning and handover of the project.
37	Provide certification to the Project Manager that the works relevant to the Mechanical content of the project has reached a stage of Practical Completion.
38	Review maintenance manuals, as built drawings, etc. provided by the Subcontractor to ensure that the documentation is accurate, appropriate and complete.
39	Provide all necessary documentation including certification of the works necessary to achieve the Certificate of Classification (or other certification in order to allow lawful transfer of title and occupation) and participate in any discussions and presentations necessary to achieve and expedite the process.
BUDGET	
40	Preparation of budgets as nominated in the Conditions of Consultancy Agreement.
41	At various times, consultants are to provide and warrant estimates of anticipated costs of the works for the disciplines covered by their commission to Paynters, for use in determining the Contract Sum with the Client. It is the responsibility of each Consultant to ascertain the form of contract applicable and whether or not it is subject to Rise and Fall adjustment. This information must be given due consideration, together with the effects of market forces at the time, when preparing estimates.
42	Where trade package Bills of Quantities are prepared, check and report on same for adherence to contract documents and intent, prior to Trade Tenders closing.
SCHEMATIC DESIGN / CONCEPT DESIGN	
43	Establish design parameters including analysis of the existing system capacity. Prepare initial system layout and calculate flow requirements. The project brief is to be developed from this analysis.
DEVELOPED DESIGN (90% DESIGN)	
44	Prepare a developed design to satisfy the project brief including developed design sketch drawings, review of alternative proposals, reports, advice, liaison and integration with other specialist consultants.
45	Ensure design documentation is to be fit for purpose, comply with statutory and good practice requirements, plus be suitable for tendering the works and to form the basis of workshop drawings by the Subcontractors.
46	Investigate the existing conditions on site and address these elements in the design.
47	Attend Client and Paynters Coordination Meetings during the design and development stage of the project.
48	Supply one (1) electronic copy of drawings to Paynters in CAD and PDF format at monthly intervals, upon completion of each stage and when amended by the Consultant.

TENDER AND CONSTRUCTION DOCUMENTATION (100% DESIGN)	
49	Prepare engineering design documents sufficient for the calling of subcontract and supply tenders including as appropriate liaison with other specialist consultants.
50	Prepare Construction Certificate documentation and other Authorities Controlling Building documentation as required by the Building Code of Australia, Australian Standards, Building Certifier and Local Authorities.
51	Attend Client and Paynters Coordination Meetings during the design and documentation stages of the project.
52	Supply one (1) electronic copy of drawings to Paynters in CAD and PDF format at monthly intervals, upon completion of each stage and when amended by the Consultant.
53	Prepare and provide one (1) PDF copy of the Technical Specification.
54	Liaise with Paynters on matters requiring incorporation within the Technical Specification.
VALUE ENGINEERING	
55	The Consultant shall examine the design as it progresses for value engineering purposes including risk reduction, potential cost savings, improved efficiencies and minimising potential problems.
56	The Consultant shall liaise with other consultants and incorporate any reasonably applicable requirements of other disciplines within the documentation prepared by the Consultant.
57	The Consultant shall examine the documentation prepared by other consultants and ensure that the documentation is consistent and coordinated with the documentation prepared by the Consultant.
58	Should the documentation prepared by other consultants not be consistent with documentation prepared by the Consultant, the Consultant shall liaise with the other consultants through Paynters, to allow the documentation to be coordinated (if required) and be consistent with the brief and the requirements of other disciplines.
CONSTRUCTION AND COMMISSIONING SERVICES	
59	Undertake site visits (as required) by Paynters' Representative.
60	Attend site meetings as called by the Project Manager.
61	Review, comment, reject or permit the Subcontractor to use the working drawings, together with any amendments.
62	Visit the site regularly and liaise with the Foreman and the Project Manager on the progress of the works.
63	Receive, assess and after consultation with the Project Manager, reject, approve or otherwise reply to all claims for extensions of time or variations etc.
64	Use best endeavours to ensure that all work by Subcontractors shall comply with Statutory Regulations, WorkCover requirements, Local Authorities, Australian Standards and any other authority bodies related to the works.
65	Use best endeavours to ensure that all items covered in the Specifications and nominated by statutory authorities are incorporated in the works.
66	Inspect and comment on quality when making site visits. Provide and maintain a defects list as required to enable the Project Manager to ensure appropriate rectification is completed.
67	Test the commissioning of the systems on site.
68	Check and comment on the maintenance manuals and commissioning data for the project.
69	Provide ongoing resolution of operational problems, disputes, etc. and assist the Project Manager.
70	Attend contractor's handover with Client and Project Manager and assist the Client with their understanding of the operations of the equipment / systems and their maintenance obligations.
AS BUILT DRAWINGS AND MAINTENANCE MANUALS	
71	Coordinate and review 'as built' drawings supplied by the Subcontractor and instruct the Subcontractor to amend as necessary. Check and ensure that all maintenance manuals and commissioning data for the project is supplied by the Subcontractor.

COMMISSION OF SERVICES	
72	All Consultants are engaged using a Paynters Consultancy Services Agreement, including the Conditions of Consultancy Agreement and Acknowledgement of Consultancy Services Agreement / Insurance Details.
73	All work undertaken as part of this commission, shall be in accordance with the relevant parts of the Building Code of Australia, legislation, ordinances, regulations, by-laws, orders, proclamations, relevant standards and the laws of the state or Territory where the Project is located.
74	Consultants shall at all times exercise reasonable skill, care and diligence in the performance of the brief in accordance with the ethics of their profession.
75	Where budgets are prepared and / or tenders assessed as part of this commission we require that these values remain confidential.
76	Any request for information from a third party should be referred to the Paynters' representative responsible for this project.
77	It is the responsibility of all Consultants to obtain (where applicable) a copy of the Client's brief and to produce their documentation to reflect the most cost-effective building element that the brief calls for.
78	Any alternations to the design or direct communications with the Client (once a Project Manager is appointed) must be cleared with the Project Manager so that cost and overall construction implications can be monitored.
79	The Architect is the principal coordinating Consultant and shall be responsible for all document and design coordination.
GENERAL NOTES	
80	Paynters Project Reference numbers are to be used on all correspondence relating to this project.
81	The Consultant shall establish drawings and numbering standards to match the CQU requirements.
82	The Consultant shall check general compliance against the BCA, NCC and in particular AS 1428 and other accessibility requirements.
83	The consultant shall regularly coordinate with other project consultants throughout all phases of the engagement and review their documentation to avoid discrepancies in documentation and clashes of on-site installed items of the various disciplines.
84	The Consultant shall not change the project personnel without written prior approval from Paynters.
85	The consultant shall (where required) attend all design meetings.
86	Paynters will take and circulate all minutes of design meetings throughout all phases of the project.
87	Paynters will manage all Client communications and Client project presentations throughout all phases of the project.
88	The Consultant shall provide a Safety in Design Risk Analysis in the Paynters template format as required by the Safe Design of Structures Code of Practice 2013 and participate in a Safety in Design meeting with the whole of the project team.
89	All travel, accommodation, printing and all other consumable disbursements are included in this agreement.
90	The Consultant shall prepare documentation so as to comply with Hold Points as outlined by Paynters and shall not proceed to the next phase without prior approval from Paynters.
91	The Consultant shall provide the CV of each Design Consultant to enable inclusion in the Competent Person's Register by the Certifier in accordance with Part 5 of the Building Regulations 2006.
92	Any alterations, omissions or additional works required by Paynters to the documents will be undertaken by the Consultant in accordance with the Consultancy Services Agreement.
93	Should the Consultant have submitted a proposal for works detailed in this Agreement and should conditions in this Agreement and the Consultant's proposal conflict, then the conditions detailed in this Agreement shall prevail.
94	The design will comply with all legislation, subordinate legislation, relevant Australian Standards and requirements of Authorities applying to the works.
95	Documents / drawings shall be uploaded to the Paynters secure file sharing site (Procure) with a transmittal emailed to the Paynters' Project Team.

96	The responsibility of notification of documents / drawings being available for collaboration and coordination shall be on Paynters. Notification shall be in the form of a transmittal issued from Paynters' document management system (Procure).
97	Copyright of emailed information is the responsibility of the sender and receiver.
98	All Invoices / Claims must reference the Consultancy Services Agreement Number and the Project Reference. Refer to Clause 4.2 of the Conditions of Consultancy Agreement. The Consultant shall submit detailed breakdown by building and phase supporting their claim. Note that no payments shall be made until such time as the signed acknowledgement of Consultancy Service Agreement together with Certificates of Currency of Insurances have been provided to Paynters. Claims for Payment must be submitted to accounts@paynters.com.au . Invoices emailed directly to individuals shall be rejected.
<i>Please ensure you fill in the Tender Form on the next page</i>	



FORM OF TENDER		
We the undersigned, do hereby submit our Fee Proposal for the Consultancy Services		
Stage	Separable Portion 1	Separable Portion 2
90% Design Documentation	\$	\$
100% Construction Documentation	\$	\$
Construction Stage and Commissioning Services	\$	\$
No. of Site Inspections Included in Construction Stage		
Cost for Additional Site Inspections (if required)	\$	\$
DETAILS OF REGISTERED COMPANY		
Company Name:		
ABN:		
Signature of Authorised Agent:		
Signature of Witness:		
Date:		

