



Paynters

16/3/26

INVITATION TO SUBMIT A PROPOSAL FOR CONSULTANCY SERVICES

Dear Sir/Madam

RE: CQU Rockhampton Trades Building & Refurbishment
AT: 554/700 Yaamba Rd, Norman Gardens, QLD, 4701.
FOR: CQUniversity

You are invited to submit a conforming proposal for consultancy services as set out in the accompanying documents.

The closing time and date for the receipt of Tender is at **COB on Tuesday 31st March 2026.**

Paynters
7 Baroona Road
MILTON QLD 4064
Email: davin.eggar@paynters.com.au

Proposals must be submitted in the format set out in the accompanying schedule.


Queries in relation to the scope of services should be directed to the **Design Manager, Davin Eggar** on **0403 334 239.**

Please note that proposals lodged later than the nominated date and time may be rejected.

Yours faithfully
PAYNTERS PTY LTD

Davin Eggar
Design Manager

Encl.



PROJECT OVERVIEW

The project consists of the Design and Construction of multi building on the CQU Rockhampton North campus. The project is a consolidation of the Rockhampton City Campus into the North Campus.

The Buildings impacted on the North Campus include:

1. New Trades Building (New construction referred to as Building ROK092)
2. Engineering workshop (New shed and refurbishment of existing shed – Building ROK21A)
3. Building ROK019 (Refurbishment of Level 3)
4. Building ROK033 (Refurbishment of Levels 1 and 2)
5. Building RKO034 (Amalgamation and refurbishment of two rooms on level G)
6. Building ROK036 (Refurbishment of Levels G and 1)
7. Building ROK032 (Minor refurbishment of 2 rooms)
8. Horticulture (New build – sheds and greenhouses – referred to as Building ROK076)


The project is broken into two main separable portions.

Separable Portion 1

1. New Trades Building (New construction referred to as Building ROK092)
2. Engineering workshop (New shed and refurbishment of existing shed – Building ROK21A)

Separable Portion 2

3. Building ROK019 (Refurbishment of Level 3)
4. Building ROK033 (Refurbishment of Levels 1 and 2)
5. Building RKO034 (Amalgamation and refurbishment of two rooms on level G)
6. Building ROK036 (Refurbishment of Levels G and 1)
7. Building ROK032 (Minor refurbishment of 2 rooms)
8. Horticulture (New build – sheds and greenhouses – referred to as Building ROK076)





BUILDING LIST - PROPOSED DISCIPLINES

- 19 DFM OFFICE
- 21A ENGINEERING
- 32 OFFICE REFURBISHMENT
- 33 EDUCATION / OFFICE
- 34 STUDENT RECREATION
- 36 RESTAURANT / HAIR / BEAUTY
- 76 HORTICULTURE
- 92 NEW TRADES BUILDING


COLOUR LEGEND

- REFURB
- NEW BUILDS
- NEW GROUND WORKS

GENERAL NOTE

- REFER TO CQU FOR STAGING PLAN
- REFER TO CQU DESIGN GUIDELINE FOR DESIGN AND CONSTRUCTION REQUIREMENT
- REFER TO OUTLINE SPECIFICATIONS, SCHEDULES AND EACH BUILDING PACKAGE FOR EXTEND OF WORK
- REFER TO SURVEY DRAWINGS FOR MORE INFORMATION ON SITE FEATURES, CONDITIONS AND SERVICES
- CONTRACTOR TO CONFIRM EXISTING STRUCTURES AND SERVICES ON SITE PRIOR BUILDING WORK

Image: Reference page 10 – Appendix A – Scope of Requirement



SCHEDULE ONE

INVITATION TO SUBMIT DOCUMENTATION PACKAGE

1.0 DOCUMENTATION

Drawings

- As issued via EstimateOne online portal.

Reports

- As issued via EstimateOne online portal.

2.0 PAYNTERS CONDITIONS OF CONSULTANCY AGREEMENT


- BMS-FRM-003-002-04

3.0 CONSULTANCY SERVICES SCOPE OF WORKS (INCLUDES TENDER FORM)

- As issued via EstimateOne online portal.

4.0 DRAWING SUBMISSION GUIDELINES

Refer to **CQ University Drawings & Asset Specification** (under Appendix C – DSM) for requirements for drawing numbering convention.



SCHEDULE TWO

GENERAL REQUIREMENTS

1. Schedule of Hourly Rates

The Consultant shall include in their fee proposal a schedule of hourly rates for additional services which may be required outside of this scope. The hourly rates shall remain current for the duration of the project.

2. Safety in Design

The Consultant shall carry out a Safety in Design Risk Analysis in accordance with the Safe Design of Structures Code of Practice 2013 within a standard Paynters template format and participate in one (1) whole of team safety in design review meeting to enable a Safety in Design Report to be completed. Allow for the whole of team review meeting in the BA/GMS phase of works.

3. Site Inspection

The Consultant shall perform a site inspection to establish design parameters including analysis of the existing site conditions and constraints.

4. Invitation To Submit Documentation

The Consultant shall be deemed to have based their proposal on the documentation contained in Schedule One.

5. Professional Indemnity

As Consultant you are responsible for all design and other services undertaken by you or under your supervision.

A Professional Indemnity policy with a minimum of \$10 million shall be maintained by you throughout this commission and for the legal liability period after the completion of the commission. Evidence of this policy shall be produced when reasonably requested by Paynters. The policy shall not be altered in terms, risks covered or the sum assured (except by way of increase) without the consent of Paynters.

6. Progress Payments


The Consultant is entitled to one (1) Progress Payment per month – payment will be made by the end of the following month (ie. 30 days). All invoices must quote the Paynters CSA № and Job Reference №. All invoices are to be numbered as Claim 1, Claim 2 etc, and must contain a tabulated summary of Total Original Fee, Agreed Variations, Claims to Date and Total Paid To Date. When an invoice includes for costs of inspections, a report is to be provided for each inspection outlining, the inspection date, time, and details of the inspection. No payment will be made for inspections until such time that the report is provided.

7. Project Delivery Process

DD Phase – Design Development (90%)

CD Phase – Tender and Construction Documentation (100%)

CA Phase – Construction / Commissioning Services



8. Program

An Indicative program for this project as follows:


Contract Commencement	11 th May 2026
90% Design Submission	10 th July 2026
CQU Review of 90% Design Submission	31 st July 2026
90% Design finalisation and CQU Approval	7 th August 2026

Separable Portion 1 - Construction

1	100% IFC documentation – Staged to suit completion dates 1.2 and 1.3	
2	Engineering Workshop (ROK21A) Construction Complete (including Relocations)	25 th September 2026
3	Construction New Trades Building ROK092 complete (including Relocations)	13 th December 2027

Separable Portion 2 - Construction

1	100% IFC documentation – Staged to commencement of 2.2	
2	Refurbishment of building ROK034 complete (including relocations)	28 th August 2026
	Refurbishment of building ROK033 complete (including relocations)	7 th May 2027
3	Refurbishment of building ROK019 complete (including relocations)	16 July 2027
	Refurbishment of building ROK076 complete (including relocations)	20 th November 2026
4	Refurbishment of building ROK032 complete (including relocations)	5 th November 2027
	Refurbishment of building ROK036 complete (including relocations)	28 th April 2028
	Project Completion	31 st May 2028



9. Selection Criteria

The proposals should provide information addressing the following selection criteria which shall be weighted as indicated:

	SELECTION CRITERIA	WEIGHT
a.	Consulting fees (to be submitted on tender form located at end of the Scope of Works)	50%
b.	Value Engineering	5%
c.	Local Content	5%
d.	Demonstrated Capability and Project Methodology	20%
e.	Demonstrated company capacity and capability to deliver the whole package necessary to meet CQU requirements and timelines	15%
f.	Compliance with the Invitation and Commercial Terms	5%
TOTAL		100%

10. Clarifications

The fee submission shall include:

- Attendance at meetings as required whether at Paynters office or on site or another location as may be nominated within Brisbane region.
- All disbursements including but not limited to travel, accommodation, printing and other consumable disbursements.
- Full compliance with the Building Code of Australia (BCA), the National Code of Construction (NCC) and all relevant codes and standards.

The fee submission shall exclude:

- GST
- Payment of authority fees and charges

