

EXISTING AND DEMOLITION CHILLED WATER SCHEMATIC



PROPOSED CHILLER COMPOUND CHILLED WATER SCHEMATIC

CONTRACTOR TO INVESTIGATE AND DOCUMENT ALL MECHANICAL PLANT SERVED IN CHILLER COMPOUND AS PART OF THE 100% DESIGN DOCUMENTATION. INCLUDING OUT OF SCOPE BUILDING 34 AND BUILDING 87 CHILLER, PIPEWORK AND ASSOCIATED COMPONENTS. THE FINAL DESIGN SHOULD INCORPORATE ALL EXISTING AND PROPOSED EQUIPMENT WITHIN THE COMPOUND TO ENSURE THAT EXISTING IN SCOPE AND OUT OF SCOPE SYSTEMS OPERATE AS INTENDED. CONTRACTOR TO DETERMINE SUITABILITY OF EXISTING ANCILLARY COMPONENTS TO ENSURE THEY ARE ADEQUATELY SIZED FOR THE FINAL CHILLED WATER SYSTEM DESIGN.

INFORMATION REFLECTED ON THIS DRAWING REPRESENTS MECHANICAL SERVICES DESIGN DEVELOPED FOR D&C TENDER ADVICE ONLY, AND SHOULD NOT BE REGARDED AS COMPLETE. THE D&C CONTRACTOR SHOULD REFER TO ALL ASSOCIATED ARCHITECTURAL AND OTHER DISCIPLINE DRAWINGS, PROJECT BRIEFS AND CLIENT REQUIREMENTS AND MAKE ADEQUATE ALLOWANCES FOR ALL NECESSARY MECHANICAL SERVICES WORKS TO MEET THESE REQUIREMENTS, EQUIPMENT SCHEDULES AND COMPLIANCE WITH THE NCC & APPROPRIATE AUSTRALIAN STANDARDS



CENTRAL CHILLER COMPOUND

REV	DATE	BY	DESCRIPTION	CHK	APP
B	12.02.2026	RD	ISSUED FOR D&C TENDER	MB	SM
A	30.01.2026	RD	DRAFT 60% DD ISSUE FOR REVIEW	MB	SM

DRAWING STATUS: DESIGN DEVELOPMENT

900 Ann Street, Level 12, Fortitude Valley 4006
Tel: +61-7-3854-6200 Fax: +61-7-3854-6500
http://www.wsp.com

CLIENT: CQU

ARCHITECT: THOMSON ADSETT / PEDDLE THORP

PROJECT: CQU ROCKHAMPTON TAFE CONSOLIDATION

TITLE: MECHANICAL SERVICES DEMOLITION AND PROPOSED CHILLER PLANT SCHEMATICS

SCALE @ A0:	CHECKED:	APPROVED:
N.T.S	MB	SM
PROJECT NUMBER:	DRAWN:	DATE:
PS229518	RD	FEB 2026

DRAWING No: 00-ME-DR-200-A00-00-00 REV: B

© WSP Australia Pty Ltd

DRAWING CREATED IN REVIT